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Civil Aviation Authority of Nepal
Electromechanical Department

Sinamangal, Kathmandu
Publication Date: 2083/01/30 (13* May 2026)

Notice of Intent to Award the Contract
This is to notify that, it is our intention to award the contract for execution of the following
contracts as corrected and modified in accordance with the Instructions to Bidders is hereby
selected as substantially responsive lowest evaluated bids.

S Substantially
e Contract Responsive Lowest Bid Price
Evaluated Bidder
SUPPLY AND DELIVERY OF SPARE M/S Mahavir Shree

PARTS FOR AERONAUTICAL GROUND

E LIGHTING (AGL) SYSTEM FOR Jtenational Pvg

INPR 99,76,340.31

DIFFERENT DOMESTIC ATRPORTS (RE- Ltd, Sinamangal, |+ VAT
INVITATION), ICB-01-EMD-EE-082/83-RE Kathmandu
SUPPLY DELIVERY INSTALLATION M/S Mahavir Shree

'UPGRADATION AND MAINTENANCE OF

2. | TAXIING GUIDANCE SIGN & IWDI AT
DIFFERENT DOMESTIC AIRPORT (RE-

INVITATION), ICB-02-EMD-EE-082/83-RE

International Pvt.
Ltd., Sinamangal,
Kathmandu

INPR 119,60,962.63
+ VAT




